STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 16/ 02 I N ALAMEDA COUNTY | N ALBANY AT 09/ 24/ 02
CONTRACT NUMBER 04-181634 VARI QUS LOCATI ONS CONTRACT CODE 'E '
LOCATI ON 04- ALA-80-7.1/8.0 51 CONTRACT | TEMS
04- ALA-580-47.4/48.0
REPLACE PLANTI NG AND | RRI GATI ON FEDERAL AlID ACI M X001-(485)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HE14 940, 000 TOTAL NUMBER OF WORKI NG DAYS 930
NUMBER OF Bl DDERS 5 ENG NEERS EST 867, 000. 00 AMOUNT UNDER 89, 371. 25 PERCENT UNDER EST 10. 31
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 777,628.75 3 ECOLOGY SPRI NKLER CO 916 991- 8456
00786499
6636 2ND STREET FAX 916 991- 8403
RI O LI NDA CA 95673
2 791, 780. 00 4 WATKI N AND BORTOLUSSI | NC 415 453-4691
00215707
77 LARKSPUR STREET FAX 415 453-4129
SAN RAFAEL CA 94901-4886
3 830, 627. 00 5 BAUMAN LANDSCAPE | NC 510 236-1212
00431827
115 BROCKSI DE DRI VE FAX 510 236-1680
RI CHMOND CA 94801
4 1, 137, 140. 00 1 J S BRAR COVPANY 559 299-1033
00743499
7202 E BULLARD AVE FAX 559 299-5204
CLOVIS CA 93611-9202
5 1, 439, 710. 00 2 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON COURT FAX 925 552-8254

SAN RAMON CA 94583



04- 181634 Bl D245

04- ALA-80-7 PAGE 2

07/ 16/ 02 09/ 24/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BAYWOOD ENVI RONVENTAL SERVI CES | NC LEAD COVPLI ANCE PLAN
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94903

CAL SAFETY | NC CONSTRUCTI ON AREA SI GNS

P O BOX 1901

FREMONT CA 94538

J AND L CONSTRUCTI ON CHAI'N LI NK GATE, M NOR CONCRETE AND ELECTRI CAL SERVI CE
1923 C ST

RI O LI NDA CA 95673

NI TTA CONSTRUCTI ON | NC SEEDI NG
3778 DEL MAR AVE
LOOM S CA 95650

NO FAULT ASPHALT MAI NTENANCE VEHI CLE PULLOUT
P O BOX 50577
PALO ALTO CA 94303

PACI FI C BORI NG | NC WELDED STEEL PI PE
P O BOX 727
CARUTHERS CA 93609

PACI FI C COAST LANDSCAPE SERVI CES | NC PLANTI NG ( PARTI AL)
4736 KENNETH AVE
CARM CHAEL CA 95608



04- 181634 Bl D245
04- ALA-80-7 PAGE 3
07/ 16/ 02 09/ 24/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HARDI NG CONSTRUCTI ON CONCRETE
SAN FRANCI SCO CA
JOHN MONTEZ LANDSCAPI NG PLANT ESTABLI| SHVENT
SACRAMENTO CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
NO FAULT ASPHALT ASPHALT
PALO ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ADVANCED ENVI RONMENTAL SERVI CES LEAD COVPLI ANCE

CORTE MADERA CA

CLP
COTTONVOOD CA

FRANK MEDI NA
OROVI LLE CA

GENERAL PLUMBI NG SUPPLY
WALNUT CREEK CA

M KE BROMN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

EROCSI ON CONTRCL AND WASHOUT MATERI AL

CHAI'N LI NK FENCE AND GATES

| RRI GATI ON MATERI ALS ( PARTI AL)

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04- 181634 Bl D245

04- ALA-80-7 PACE 4
07/ 16/ 02 09/ 24/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BAYWOOD ENVI RONVENTAL LEAD COVPLI ANCE PLAN
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA

CONTRACTORS | NTERNATI ONAL RESOURCES PLANT ESTABLI SHVENT AND NMAI NTENANCE VEHI CLE PULLOUT

7202 E BULLARD
CLOVIS CA 93611

TRAFFI C MANAGEMENT CONSTRUCTI ON AREA SI GNS

4861 CAWP ST
CYPRESS CA 90630

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE NONE



04- 181634 Bl D245

04- ALA- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 16/ 02 09/ 24/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 300. 00* 1, 300. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 600. 00* 2, 600. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 950. 00 1, 900. 00
4 024107 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 300. 00 1, 800. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 3, 000. 00* 3, 000. 00
7 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
8 200002 ROADS| DE CLEARI NG LS LUVP SUM 35, 000. 00* 35, 000. 00
9 200121 CULTI VATE (SO L AMENDVENT) MR 30, 600 .40 12, 240. 00
10 202011 MULCH VB 750 19. 50 14, 625. 00
11 203021 FI BER ROLLS M 1, 980 9. 00 17, 820. 00
12 204006 PLANT ( GROUP F) EA 280, 000 .34 95, 200. 00
13 204035 PLANT ( GROUP A) EA 1, 585 11. 25 17, 831. 25
14 204036 PLANT ( GROUP B) EA 70 23. 00 1, 610. 00
15 204038 PLANT ( GROUP U) EA 200 57.00 11, 400. 00
16 024108 SEEDI NG M X M2 500 5. 50 2, 750. 00
17 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 262, 000. 00* 262, 000. 00
18 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 19, 500. 00* 19, 500. 00
19 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 34 260. 00 8, 840. 00
20 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 7 270. 00 1, 890. 00
21 206615 65 MM ELECTRI C REMOTE CONTROL VALVE EA 1 500. 00 500. 00
22 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 6, 400. 00 6, 400. 00
(WALL MOUNTED)
23 024109 32 STATI ON | RRI GATI ON CONTROLLER EA 1 7,200. 00 7, 200. 00
(WALL MOUNTED)
24 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 5, 810 4.00 23, 240. 00
(SUPPLY LI NE)
25 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 1, 660 4.50 7, 470. 00
(SUPPLY LI NE)
26 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 2,610 5. 00 13, 050. 00
(SUPPLY LI NE)
27 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 410 5.25 2,152. 50
(SUPPLY LI NE)
28 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 400 6. 00 2, 400. 00
(SUPPLY LI NE)
29 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 1,120 8.25 9, 240. 00

(SUPPLY LI NE)



04- 181634 Bl D245

04- ALA- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 16/ 02 09/ 24/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
30 024110 FLOW SENSOR EA 2 1, 425. 00 2, 850. 00
31 024111 FLOW MONI TOR PACKAGE EA 2 2, 900. 00 5, 800. 00
32 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 1, 400. 00 1, 400. 00
33 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 1 1, 500. 00 1, 500. 00
34 208465 SPRINKLER ( TYPE A-5) EA 220 29. 00 6, 380. 00
35 208466 SPRI NKLER ( TYPE A- 6) EA 180 29. 00 5, 220. 00
36 208472 SPRI NKLER ( TYPE B- 2) EA 180 21. 00 3, 780. 00
37 208482 SPRI NKLER ( TYPE C- 2) EA 760 4.75 3, 610. 00
38 208490 40 MV GATE VALVE EA 5 125. 00 625. 00
39 208491 50 MM GATE VALVE EA 6 140. 00 840. 00
40 208509 25 MM WE STRAI NER EA 6 140. 00 840. 00
41 208510 32 MM WE STRAI NER EA 1 150. 00 150. 00
42 208517 20 MM QUI CK COUPLI NG VALVE EA 8 115. 00 920. 00
43 208797 150 MM WELDED STEEL Pl PE CONDUI T M 18 330. 00 5, 940. 00
(6.35 MV THI CK)
44 208798 200 MM VELDED STEEL Pl PE CONDUI T M 28 330. 00 9, 240. 00
(6.35 MV THI CK)
45 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 12, 000. 00 12, 000. 00
46 680260 150 MM SLOTTED CORRUGATED PLASTI C M 17 75. 00 1, 275. 00
Pl PE UNDERDRAI N
47 (S) 024112 M NOR CONCRETE ( COLOR PAVI NG) VB 128 531. 25 68, 000. 00
48 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1, 200. 00 3, 600. 00
49 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2,100. 00 4, 200. 00
50 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 9, 500. 00* 9, 500. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00

TOTAL 777,628.75
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04- 181634
04- ALA-80-7
07/ 16/ 02

200, 000.
24, 000.
160.
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4, 500.
5, 000.

10.

11.

12.
900.
2, 300.
12, 000.
1, 500.
28.
28.
23.

10.
150.
160.

00

200000.
24000.
5440.
1330.
400.
4500.
5000.
34860.
13280.
23490.
4100.
4400.
13440.
1800.
4600.
12000.
1500.
6160.
5040.
4140.
7600.
750.
960.

SUMMARY

501.
2, 605.
3,073.
1, 470.

35.
35.
19.

129.
146.

OF

REMA/

118000.
58533.
7786.
686.
401.
6285.
6914.
33698.
10624.
20880.
3690.
4520.
19488.
1002.
5210.
3073.
1470.
7766.
6354.
3456.
6840.
645.
876.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5, 130. 00* 5130
16, 740. 00* 16740
2,025. 00 4050
1, 080. 00 6480
3, 014. 00* 3014
5, 400. 00* 5400
2,430. 00* 2430
35, 000. 00* 35000
.41 12546
37. 80 28350
14. 85 29403.
.54 151200.
10. 80 17118.
16. 20 1134.
54. 00 10800.
8. 10 4050.
303, 750. 00* 303750.
27,000. 00* 27000.
567. 00 19278.
567. 00 3969.
810. 00 810.
8, 100. 00 8100.
9, 450. 00 9450.
8. 50 49385.
9.35 15521.
11. 60 30276.
11.60 4756.
12. 00 4800.
15. 00 16800.
1, 620. 00 3240.
6, 075. 00 12150.
270. 00 270.
2,497.50 2497.
50. 00 11000.
50. 00 9000.
50. 00 9000.
42.00 31920.
297. 00 1485.
310. 50 1863.

Bl D245
PAGE 7
09/ 24/ 02
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
50, 000. 00* 50000
1, 000. 00 2000
200. 00 1200
4, 000. 00* 4000
100, 000. 00* 100000
5, 000. 00* 5000
35, 000. 00* 35000
1.00 30600
35. 00 26250
20. 00 39600.
.40 112000.
20. 00 31700.
30. 00 2100.
100. 00 20000.
10. 00 5000.
300, 000. 00* 300000.
100, 000. 00* 100000.
300. 00 10200.
310. 00 2170.
400. 00 400.
9, 000. 00 9000.
10, 000. 00 10000.
6. 00 34860.
7.00 11620.
9. 00 23490.
10. 00 4100.
12. 00 4800.
15. 00 16800.
2, 000. 00 4000.
3, 000. 00 6000.
1, 000. 00 1000.
4, 000. 00 4000.
40. 00 8800.
40. 00 7200.
45. 00 8100.
12. 00 9120.
500. 00 2500.
600. 00 3600.



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

04- 181634

04- ALA-80-7
07/ 16/ 02
SECOND
Bl D AMOUNT
130. 00 780. 00
140. 00 140. 00
90. 00 720. 00
300. 00 5400. 00
300. 00 8400. 00
7, 000. 00 7000. 00
100. 00 1700. 00
795. 00 101760. 00
750. 00 2250. 00
3, 000. 00 6000. 00
9, 900. 00* 9900. 00
79, 000. 00* 79000. 00
791, 780. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
114. 00 684
135. 00 135
148. 00 1184
658. 00 11844
658. 00 18424
8, 000. 00 8000
31. 00 527
552. 00 70656
952. 00 2856
3, 175. 00 6350
14, 850. 00* 14850
81, 602. 00* 81602
830, 627. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
310. 50 1863
310. 50 310
270. 00 2160
202.50 3645
216. 00 6048
12, 555. 00 12555
189. 00 3213
634. 50 81216
1, 215. 00 3645
1, 363. 50 2727
4, 050. 00* 4050.
106, 542. 00* 106542
1,137, 140. 00

Bl D245
PAGE 8
09/ 24/ 02
FI FTH
Bl D AMOUNT
200. 00 1200
240. 00 240.
200. 00 1600
240. 00 4320
300. 00 8400
10, 000. 00 10000
120. 00 2040
900. 00 115200
1, 500. 00 4500
2, 000. 00 4000
100, 000. 00* 100000
140, 000. 00* 140000
1, 439, 710. 00



